
L-8 Pricing Level Detail

L-6 L-7 BOE Volume II

EM.PA.0040.A001.06.DR PADUCAH CONTRACTOR TRANSITION Yes Yes Yes Detailed Technical Approach

EM.PA.0040.A001.06.DR.01 Transition

EM.PA.0040.A001.06.DR.02 Implementation

EM.PA.0040.A001.06.DR.03 Environmental Compliance Review

EM.PA.0040.A001.06.DR.04 Material Differences

EM.PA.0040.A001.01.DR ENVIRONMENTAL MONITORING PROGRAM Yes Yes Yes General Understanding

EM.PA.0040.A001.01.DR.01 Environmental Monitoring and Reporting

EM.PA.0040.A001.02.DR PUMP AND TREAT OPERATIONS Yes Yes Yes General Understanding

EM.PA.0040.A001.02.DR.01 Pump and Treat Operations

EM.PA.0040.A001.07.DR PROJECT MANAGEMENT SUPPORT Yes Yes General Understanding

EM.PA.0040.A001.07.DR.02 Project Planning & Integration Support Yes Yes Yes

EM.PA.0040.A001.07.DR.02.01 Project Planning, Integration and Interface

EM.PA.0040.A001.07.DR.02.02 Regulatory Planning

EM.PA.0040.A001.07.DR.02.03 Support to DOE

EM.PA.0040.A001.07.DR.03 PROJECT MANAGEMENT Yes Yes Yes

EM.PA.0040.A001.07.DR.04 Environment, Safety, Security, Health & Quality Yes Yes Yes

EM.PA.0040.A001.07.DR.04.01 Safety Programs

EM.PA.0040.A001.07.DR.04.02 Integrated Safety Management

EM.PA.0040.A001.07.DR.04.03 Radiological Protection Program

EM.PA.0040.A001.07.DR.04.04 Emergency Management & Fire Protection Program

EM.PA.0040.A001.07.DR.04.05 Quality Programs

EM.PA.0040.A001.07.DR.04.06 Quality System for Nondestructive Assay Characterization (QSNDA)

EM.PA.0040.A001.07.DR.11 through EM.PA.0040.A001.07.DR.18,  EM.PA.0040.A001.07.DR.20 and EM.PA.0040.A001.07.DR.21 Roll-up Yes Yes Yes

EM.PA.0040.A001.07.DR.11 Real and Personal Property Management

EM.PA.0040.A001.07.DR.12 Automated Supply Pilot Project

EM.PA.0040.A001.07.DR.13 Asset Recovery and Recycling

EM.PA.0040.A001.07.DR.13.01 Asset Recovery and Recycling

EM.PA.0040.A001.07.DR.14 Energy Efficiency

EM.PA.0040.A001.07.DR.15 Records Management

EM.PA.0040.A001.07.DR.16 Continuity Program

EM.PA.0040.A001.07.DR.17 DOE Consolidated Audit Program

EM.PA.0040.A001.07.DR.18 Project Close-out and Completion

EM.PA.0040.A001.07.DR.20 Nuclear Materials Control and Accountability (NMC&A)

EM.PA.0040.A001.07.DR.21 Communications and Information Technology

EM.PA.0040.A002.04.DR WASTE OPERATIONS Yes Yes Yes General Understanding

EM.PA.0040.A002.04.DR.01 Waste Operations

EM.PA.0040.A002.05.DR LANDFILL OPERATIONS Yes Yes Yes General Understanding

EM.PA.0040.A002.05.DR.01 Operate the Landfills

EM.PA.0040.A005.02.DR SOUTHWEST PLUME SOURCES REMEDIATION Yes Yes Yes Detailed Technical Approach

EM.PA.0040.A005.02.DR.02 SWMUs 211 A&B Remediation General Understanding

EM.PA.0040.A005.03.DR C-400 SOURCE REMEDIATION Yes Yes Detailed Technical Approach

EM.PA.0040.A005.03.DR.01 C-400 Phase IIb Yes Yes Yes

EM.PA.0040.A005.10.DR.01 C-400 Building Subsurface Groundwater Source Remediation Yes Yes Yes

EM.PA.0040.A008.41.DR SURVEILLANCE AND MAINTENANCE Yes Yes Yes General Understanding

EM.PA.0040.A008.41.DR.01 Surveillance and Maintenance of Facilities

EM.PA.0040.A008.41.DR.02 Facility Roofs

EM.PA.0040.A008.42.DR UTILITIES OPERATIONS Yes Yes Yes Detailed Technical Approach

EM.PA.0040.A008.42.DR.01 Utility Operations Yes Yes Yes

EM.PA.0040.A008.42.DR.02 Steam, Chilled Water, Compressed Air, & Waste Heat Systems Yes Yes Yes

EM.PA.0040.A008.42.DR.03 Water Systems Yes Yes Yes

EM.PA.0040.A008.42.DR.04 Electric Power Distribution Yes Yes Yes

EM.PA.0040.A008.42.DR.05 Sewage Treatment Systems Yes Yes Yes

EM.PA.0040.A008.43.DR ANALYTICAL LABORATORY Yes Yes Yes General Understanding

EM.PA.0011.A001.01.DR POLYCHLORINATED BIPHENYLS (PCBs) Yes Yes Yes General Understanding

EM.PA.0011.A001.01.DR.02 Polychlorinated Biphenyls (PCBs) Operations

EM.PA.0020.A001.03.DR SAFEGUARDS AND SECURITY Yes Yes Yes General Understanding

EM.PA.0020.A001.03.DR.01 Security Program

EM.PA.0020.A001.03.DR.02 Protective Force Services

CLINs 0104, 

0204, 0304 EM.PA.0040.A001.07.DR.19 Worker Pension & Retirement Health Benefits Yes Yes Yes General Understanding

CLIN 0105 EM.PA.0040.C002.03.DR.01 OSWDF Cell 1 and Infrastructure Yes Yes Yes Detailed Technical Approach

EM.PA.0040.A008.48.DR STABILIZATION AND DEACTIVATION Detailed Technical Approach

EM.PA.0040.A008.48.DR.01.01  through EM.PA.0040.48.DR.01.5 Roll-up Yes Yes

EM.PA.0040.A008.48.DR.01.01 Deposit/Hold-Up Removal C-337 & C-337A Yes Yes Yes

EM.PA.0040.A008.48.DR.01.02 99Tc Thermal Treatment C-337 Yes Yes Yes

EM.PA.0040.A008.48.DR.01.03 Bypass Piping and Trapping Equipment C-337 & C-337A Yes Yes Yes

EM.PA.0040.A008.48.DR.01.04 Equipment Removal C-337 & C-337A Yes Yes Yes

EM.PA.0040.A008.48.DR.01.05 Utility/Instrumentation Line Isolation C-337 & C-337A Yes Yes Yes

EM.PA.0040.A008.48.DR.02.01 and EM.PA.0040.DR.02.03 through EM.PA.0040.48.DR.02.05 Roll-up Yes Yes Yes

EM.PA.0040.A008.48.DR.02.01 Deposit/Hold-Up Removal C-333 & C-333A

EM.PA.0040.A008.48.DR.02.03 Bypass Piping and Trapping Equipment C-333 & C-333A

EM.PA.0040.A008.48.DR.02.04 Equipment Removal C-333 & C-333A

EM.PA.0040.A008.48.DR.02.05 Utility/Instrumentation Line Isolation C-333 & C-333A

EM.PA.0040.A008.48.DR.03.01  through EM.PA.0040.48.DR.03 - .05 Roll-up Yes Yes Yes

EM.PA.0040.A008.48.DR.03.01 Deposit/Hold-Up Removal C-331

EM.PA.0040.A008.48.DR.03.02
99

Tc Thermal Treatment C-331

EM.PA.0040.A008.48.DR.03.03 Bypass Piping and Trapping Equipment C-331

EM.PA.0040.A008.48.DR.03.04 Equipment Removal C-331

EM.PA.0040.A008.48.DR.03.05 Utility/Instrumentation Line Isolation C-331

EM.PA.0040.A008.48.DR.04.01 Deposit Removal C-335 Yes Yes Yes

EM.PA.0040.A008.48.DR.08.01 Nickel and 99Tc Microwave Thermal Treatment Technology Study Evaluation Yes Yes Yes Detailed Technical Approach

EM.PA.0040.A008.48.DR.09 R-114 Freon Yes Yes Yes General Understanding

EM.PA.0040.A008.48.DR STABILIZATION AND DEACTIVATION 
Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

EM.PA.0040.A008.48.DR.06.01 and EM.PA.0040.DR.06.03 through EM.PA.0040.48.DR.06.05 Roll-up Yes Yes Yes

EM.PA.0040.A008.48.DR.06.01 Deposit Removal C-360

EM.PA.0040.A008.48.DR.06.03 Bypass Piping and Trapping Equipment C-360

EM.PA.0040.A008.48.DR.06.04 Equipment Removal C-360

EM.PA.0040.A008.48.DR.06.05 Utility/Instrumentation Line Isolation C-360

EM.PA.0040.A008.48.DR.07.01 Deposit Removal Loose Convertors
Yes Yes Yes

Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

EM.PA.0040.A008.48.DR STABILIZATION AND DEACTIVATION
Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

EM.PA.0040.A008.48.DR.05.01 Deposit Removal C-310 Yes Yes Yes

EM.PA.0040.A008.48.DR
STABILIZATION AND DEACTIVATION

Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

EM.PA.0040.A008.48.DR.05.01 and EM.PA.0040.DR.05.03 through EM.PA.0040.48.DR.05.05 Roll-up Yes Yes Yes

EM.PA.0040.A008.48.DR.05.01 Deposit Removal C-310

EM.PA.0040.A008.48.DR.05.03 Bypass Piping and Trapping Equipment C-310

EM.PA.0040.A008.48.DR.05.04 Equipment Removal C-310

EM.PA.0040.A008.48.DR.05.05 Utility/Instrumentation Line Isolation C-310

EM.PA.0040.A008.48.DR.04.01 and EM.PA.0040.DR.04.03 through EM.PA.0040.48.DR.04.05 Roll-up Yes Yes Yes

EM.PA.0040.A008.48.DR.04.01 Deposit Removal C-335

EM.PA.0040.A008.48.DR.04.03 Bypass Piping and Trapping Equipment C-335

EM.PA.0040.A008.48.DR.04.04 Equipment Removal C-335

EM.PA.0040.A008.48.DR.04.05 Utility/Instrumentation Line Isolation C-335

CLIN 0108
EM.PA.0040.A008.48.DR.07.02 Loose Convertors Tc99 Thermal Treatment

Yes Yes Yes
Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

CLIN 0208
EM.PA.0040.A008.48.DR.02.02 Tc99 Thermal Treatment C-333 Yes Yes Yes

Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

CLIN 0308
EM.PA.0040.A008.48.DR.04.02 Tc99 Thermal Treatment C-335 Yes Yes Yes

Detailed Technical Approach

(See CLIN 0106, 0206, 0306)

CLIN 0107

CLIN 0207

CLIN 0307

STATEMENT OF WORK

Pricing Level Breakdown Prescribed in Attachments L-6 and L-7, BOE Requirement and Volume II Description Level 
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